

Addendum Date: March 3rd, 2026

CITY OF PENSACOLA, FLORIDA
ADDENDUM #6

Fricker Resource Center Renovation

Bid No. 26-021

The following items take precedence over the documents for the item named above. All other terms and conditions shall remain the same.

A SIGNED COPY OF THIS PAGE MUST BE RETURNED WITH YOUR SUBMITTAL AS ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM.

Company: _____ Date: _____

Authorized Representative: _____ Title: _____
Printed Name

Signature: _____

1. Explanation regarding the scope of work split and clarification of the combined bid.

For pricing purposes, contractors may prepare a combined quantity take-off for the entire project and allocate costs proportionally between the two funding sources. Sheet G1.14 from the plans – Grant Division identifies the floor plan and clearly delineates the scope of work split as 30% MPCF and 70% CDBG-DR. This sheet also identifies the corresponding Gross Square Footage allocation associated with each grant.

Contractors are advised to structure their bids accordingly and ensure that costs are properly allocated between the two grants in accordance with the documented grant division.

2. Grant Deadline Extension - CDBG-DR.

The CDBG-DR grant deadline has been extended from February 14, 2027, to September 16, 2027.

While the deadline has been formally extended, it remains the City's intent to complete the project as expeditiously as possible. The City's preference is for the facility to be substantially complete and operational by Summer 2027.

This modification provides additional schedule flexibility while reinforcing the expectation of timely project completion.