



Oriole Beach Boat Ramp Improvements

Last updated by Addendum #3 on Mar 5, 2026 8:37 AM

📄 Invitation to Bid

🏛️ Engineering

Project ID: 26-018

Release Date: Thursday, February 5, 2026

Due Date: Monday, March 23, 2026 10:15am

🚩 Posted 📅 Thursday, February 5, 2026 8:00am

All dates & times in Central Time

Time Remaining: 18 days, 0 hours, 26 minutes

1. Contact Information	✓
2. Addenda Confirmation	✓
3. Vendor Questionnaire and Submission	
4. Pricing Table	
5. Company Profile	✓
6. Submit	

Incomplete

Options ▾ ✓ Save

The Green-Simmons Company Response

I agree to update this response to acknowledge any addenda received in the future even if this response has already been submitted.

✓ Confirmed!

Feb 23, 2026 9:51 AM
by Cona Billyzone

Addendum #1

Feb 23, 2026 8:25 AM

Please see revised bid set drawing.

 Confirmed!

Mar 3, 2026 9:42 AM
by Cona Billyzone

Addendum #2

Feb 24, 2026 10:41 AM

An additional 60 days will be added to the contract length resulting in total construction contract length = 180 Days.

 Confirmed!

Mar 5, 2026 8:47 AM
by Cona Billyzone

Addendum #3

Mar 5, 2026 8:37 AM

The bid deadline for this project has been extended to **March 23, 2026, at 10:15 a.m.** An additional addendum will be issued in the near future.

< Back

Save Progress

Continue >