

ADDENDUM #1

Date: 15 May 2024

PROJECT NAME: Renovate Blake Gym

LOCATION: Building 1201

PROJECT NUMBER: MAHG191089, WT: #13967122

The following conditions take precedence over conflict conditions in the Specifications, on the Drawings, and in any other Contract Document. When a change is called for on a Drawing, this change shall carry through all applicable drawings, including all related architectural, civil, structural, mechanical, plumbing and electrical drawings. The Bid/Contract Documents are hereby amended in the following particulars:

Pertaining to the SOW and the equipment list:

1. The contractor shall disconnect approximately 14 existing TVs from their wall mounts, protect and store during construction, reinstall following construction work and verify proper working order. The TVs are approximately 46" diag. in size. They are mounted in the following locations:
 - 2 each in the Lobby, mounted approximately 5-6' above the floor.
 - 5 each in Cardio #1, mounted approximately 10-12' above the floor.
 - 2 each in the Parent-Child Cardio, mounted approximately 6' off the floor.
 - 5 each in Cardio #2, mounted approximately 10-12' above the floor.

Pertaining to the Drawings:

2. Sheet D111: REMOVE key note 'K' from the Gymnasium. There is no work to the gym floor. The contractor shall protect the gym floor from damage during construction.

END OF ADDENDUM 1