

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0008		3. EFFECTIVE DATE 17-Aug-2018	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) CP1018486
6. ISSUED BY 1SOCONS/PKB - TRACY ANDERSON 350 TULLY ST (BLDG 90339) HURLBURT FIELD FL 32544		CODE FA4417	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) The Green-Simmons Company, Inc. 3407 North W Street Pensacola, FL 32505 Escambia County DUNS: 159686195 CAGE: 094Q7				X	9A. AMENDMENT OF SOLICITATION NO. FA441718R0009
				X	9B. DATED (SEE ITEM 11) 06-Jul-2018
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this Amendment is to incorporate revised Drawing Sheets A103 and D102, Dated 17 Aug 2018, reference Attachment 7. The proposal due date has been extended from 20 Aug 2018 at 2:00 p.m. (CST) to 23 Aug 2018 at 2:00 p.m. (CST). No other changes have been made.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 17-Aug-2018	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

The required response date/time has changed from 20-Aug-2018 02:00 PM to 23-Aug-2018 02:00 PM.

The offeror acceptance period has decreased by 3 from 133 to 130.

The required performance has changed from - Project CP1018486, Renovate Community Commons, Bldg. 90337- Specifications, Dated 10 Aug 2018, and Drawings, Dated 09 May 2018 Enter prices in Section B, TYPE or HANDWRITE in BLACK or BLUE INK ONLY. NOTICE TO OFFEROR(S)/SUPPLIER(S): FUNDS ARE NOT PRESENTLY AVAILABLE FOR THIS EFFORT. NO AWARD WILL BE MADE UNDER THIS SOLICITATION UNTIL FUNDS ARE AVAILABLE. THE GOVERNMENT RESERVES THE RIGHT TO CANCEL THIS SOLICITATION, EITHER BEFORE OR AFTER THE CLOSING DATE. IN THE EVENT THE GOVERNMENT CANCELS THIS SOLICITATION, THE GOVERNMENT HAS NO OBLIGATION TO REIMBURSE AN OFFEROR FOR ANY COSTS. THE ACQUISITION IS SET ASIDE FOR HUBZONE SMALL BUSINESS CONCERNS. NAICS CODE: 236220 SIZE STANDARD: \$36,500,000.00 This solicitation will be awarded in accordance with FAR Part 15, Contract by Negotiation. Your attention is directed to Sections L and M for proposal preparation instructions and evaluation criteria for award. Disclosure of Magnitude of Construction: The estimated amount of this project is between \$1,000,000.00 and \$5,000,000.00. In accordance with DFARS 252.236-7006, Cost Limitation, Contract Line Item Number 0001 is subject to a statutory cost limitation of \$2,000,000.00. SEE CONTINUATION PAGE FOR ADDITIONAL BLOCK 10 INFORMATION. to -Project CP1018486, Renovate Community Commons, Bldg. 90337- Complete in accordance with (IAW) the Specifications, Addendum(s), and Drawings listed in Section J. Enter prices in Section B, TYPE or HANDWRITE in BLACK or BLUE INK ONLY. NOTICE TO OFFEROR(S)/SUPPLIER(S): FUNDS ARE NOT PRESENTLY AVAILABLE FOR THIS EFFORT. NO AWARD WILL BE MADE UNDER THIS SOLICITATION UNTIL FUNDS ARE AVAILABLE. THE GOVERNMENT RESERVES THE RIGHT TO CANCEL THIS SOLICITATION, EITHER BEFORE OR AFTER THE CLOSING DATE. IN THE EVENT THE GOVERNMENT CANCELS THIS SOLICITATION, THE GOVERNMENT HAS NO OBLIGATION TO REIMBURSE AN OFFEROR FOR ANY COSTS. THE ACQUISITION IS SET ASIDE FOR HUBZONE SMALL BUSINESS CONCERNS. NAICS CODE: 236220 SIZE STANDARD: \$36,500,000.00 This solicitation will be awarded in accordance with FAR Part 15, Contract by Negotiation. Your attention is directed to Sections L and M for proposal preparation instructions and evaluation criteria for award. Disclosure of Magnitude of Construction: The estimated amount of this project is between \$1,000,000.00 and \$5,000,000.00. In accordance with DFARS 252.236-7006, Cost Limitation, Contract Line Item Number 0001 is subject to a statutory cost limitation of \$2,000,000.00. SEE CONTINUATION PAGE FOR ADDITIONAL BLOCK 10 INFORMATION..

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

The following have been modified:

ATTACHMENTS

TITLE	DATE	PAGES
(1) Revised Specifications, CP1018486, Renovate Community Commons, Bldg. 90337	10 Aug 2018	717
(2) Drawings, CP1018486, Renovate Community Commons, Bldg. 90337	9 May 2018	82
(3) Wage Determination Decision Number: FL20170262	12 Jan 2018	5

(4) Additional Contract Information	Undated	2
(5) Financial Institution Reference Sheet	Undated	4
(6) Past Performance Questionnaire	Undated	4
(7) Revised Drawings A103 & D102, CP1018486 Renovate Community Commons, Bldg. 90337	17 Aug 2018	2

End of Attachments

AMENDMENTS: AMENDMENTS ISSUED TO THIS SOLICITATION WILL BE PART OF ANY RESULTANT CONTRACT AND WILL BE LISTED ABOVE AT THE TIME OF AWARD.

(End of Summary of Changes)