



SANTA ROSA COUNTY PROCUREMENT DEPARTMENT

Brandy Kea
Sr. Administrative Assistant
Brandyk@santarosa.fl.gov

6495 Caroline Street, Suite L | Milton, Florida 32570

TO: Plan-holders
FROM: Brandy N. Kea
DATE: June 20, 2019
REF: ADDENDUM # 1 for Bid # 19-072 Navarre Bayside Park Phase 1 (Re-bid)

The following clarifications, amendments, additions, deletions, revisions and modifications form a part of the contract documents and change the original documents in the manner and to the extent stated.

1. Please see revised Bid Form(Attached).

This Addendum is furnished to all known prospective Proposers. Please sign and include one copy of this Addendum, with original signature, with your proposal as an acknowledgement of your having received same. You may photocopy for your records.

Sincerely,

SIGNED: _____

Brandy N. Kea
Sr. Administrative Asst.

COMPANY: _____

See Attached

**NAVARRE BAYSIDE PARK – PHASE I
UNIT PRICES**

NOTE: BIDS shall include sales tax and all other applicable taxes and fees.

This is a LUMP SUM BID. The following Bid Schedule is intended as a general recap of the work involved, it is NOT an all-inclusive detail of everything required to do this job. It is the contractor's responsibility to carefully review the plans, specifications, and project to determine what is needed to do the whole job, and to reflect this in his LUMP SUM BID. This basis of award will be the total base bid for the project. IF DURING THE BID PROCESS, THE CONTRACTOR NOTICES A DISCREPANCY BETWEEN THE WORK REQUIRED AND THIS BID SCHEDULE HE MUST BRING IT TO THE ENGINEER'S ATTENTION BEFORE THE BID DATE.

ITEM	QUANTITY	UNITS	UNIT COST	TOTAL COST
A. Demolition / Site Preparation				
1.	Mobilization	1	LS	
2.	Maintenance of Traffic	1	LS	
3.	Selective Clearing and Grubbing	3.93	AC	
4.	Earthwork (Onsite Grading)	1	LS	
5.	Site Demolition	1	LS	
6.	Borrow Excavation	16,620	CY	
7.	Excavate Stormwater Management Facility	745.00	CY	
8.	Silt Fence Barrier	1,487	LF	
9.	Haybale	520	LF	
10.	Ditch Bottom Inlet Protection	5	EA	
11.	Soil Tracking Prevention Device	1	EA	
12.	Tree Protection Barricade	431	LF	
13.	Temporary Construction Fencing, Chain Link	310	LF	
Total Demolition / Site Preparation				

B. Parking Lot/Site Construction				
1.	Base	4598	SY	
2.	SP-9.5 Superpave Asphaltic Concrete	633	TN	
3.	Stabilized Subgrade	4598	SY	
4.	4" Concrete Sidewalk	372	SY	
5.	4" Turned Down Sidewalk	537	SY	
6.	6" Reinforced Concrete	88	SY	
7.	Modified Type F Concrete Curb and Gutter	1534	LF	
8.	Gravel Pathway	71	SY	
9.	ADA Pavement Marking	4	EA	
10.	Painted Pavement Parking Stripes 6" (White)	0.30	GM	
11.	Thermoplastic Pavement Parking Stripes 24" (White)	30	LF	
12.	Thermoplastic Pavement Parking Stripes 6" (Blue)	144	LF	
13.	Thermoplastic Pavement Directional Arrows (White)	13	EA	
14.	Misc. Painted Pavement Markings (White)	4	EA	
15.	Single Post Handicap Access Sign	4	EA	
16.	Dumpster Enclosure	1	LS	
Total Parking Lot/Site Construction				

ITEM		QUANTITY	UNITS	UNIT COST	TOTAL COST
Drainage Construction					
1.	FDOT Type C Inlet	7	EA		
2.	Concrete Mitered End Section, 18"	2	EA		
3.	5' Concrete Flume	1	EA		
4.	FDOT Type J7 Manhole	3	EA		
5.	Filtterra Units	2	EA		
6.	6" SCH 40 PVC Pipe	29	LF		
7.	15" HDPE Pipe	296	LF		
8.	18" HDPE Pipe	519	LF		
9.	24" HDPE Pipe	66	LF		
10.	15" Drainage Basin	1	EA		
Total Drainage					

Site Electrical					
1.	Services SLP1, SLP2, SLP4	1	EA		
2.	Pedestrian Lighting*	7	EA		
3.	Parking Area Lighting*	7	EA		
4.	Splash Pad/Play Scape Lighting	6	EA		
5.	Landscape Receptacles	5	EA		
Total Site Electrical					
*Fixtures to be provided by Gulf Power. Contractor to provide conduit, etc. per Gulf Power requirements.					

Site Furniture					
1.	Bike Racks	1	EA		
2.	Outdoor ADA Shower	1	EA		
3.	Recycled Plastic Benches	10	EA		
4.	Recycled Plastic Hexagonal Picnic Tables	9	EA		
5.	Recycled Plastic ADA Picnic Tables	3	EA		
6.	Trash Receptacles	10	EA		
Total for Site Furniture					

Landscape and Irrigation					
1.	Bottle Brush / Callistemon 'Red Cluster'	10	EA		
2.	Weeping Yaupon Holly / Ilex Vomitoria 'Pendula'	3	EA		
3.	Magnolia / Magnolia Grandiflora	17	EA		
4.	Longleaf Pine / Pinus Palustris	1	EA		
5.	Live Oak / Quercus Virginiana	16	EA		
6.	Sabal Palm / Sabal Palmetto "Regenerated Roots"	30	EA		
7.	Mule Palm / Xbutiagrus Nabonnandii	27	EA		
8.	Dwarf Holly / Ilex Cornuta 'Burfordii Nana'	228	EA		
9.	Dwarf Oleander / Nerium Oleander 'Petite Pink'	53	EA		
10.	Dwarf Podocarpus / Podocarpus Macrophyllus 'Dwarf Pringles'	24	EA		
11.	Bulbine / Bulbine Frutescens 'Hallmark'	242	EA		
12.	Juniper / Juniperus Conferta 'Blue Pacific'	409	EA		
13.	Liriope / Liriope Muscari 'Emerald Goddess'	347	EA		
14.	Muhly / Muhlenbergia Capillaris	350	EA		
15.	Jasmine/ Trachelospermum Asiaticum 'Minima Variegata'	525	EA		
16.	St. Augustine Sod / Stenotaphrum Secundatum	17,660	SF		
17.	Mulch	74	CY		
18.	Soil Amendments	1	LS		

ITEM		QUANTITY	UNITS	UNIT COST	TOTAL COST
19.	Fertilizer	2.80	TN		
20.	Soil Tests	3	EA		
21	Irrigation	1	LS		
Total Cost for Landscape and Irrigation					

Water and Sewer Utility					
1.	3-4" PVC Water Line	3	LF		
2.	1-1/2" PVC Water Line	20	LF		
3.	2" PVC Water Line	31	LF		
4.	2-1/2" PVC Water Line	6	LF		
5.	4" PVC Water Line	182	LF		
6.	6" PVC Water Line	30	LF		
7.	6" Tapping Sleeve and Valve	1	EA		
8.	2" Water Valve w/ Box	1	EA		
9.	4" Water Meter and Box	1	EA		
10.	4" Water Valve	1	EA		
11.	6" Water Valve	1	EA		
12.	6" Tee	2	EA		
13.	2x6 Reducer	1	EA		
14.	4X6 Reducer	1	EA		
15.	Backflow Assembly	1	EA		
16.	Fire Hydrant Assembly	1	LF		
17.	6" PVC Sewer Line w/ Clean Outs	25	LF		
18.	4" PVC Sewer Line w/ Clean Outs	459	LF		
19.	Package Lift Station	1	EA		
20.	Utility Fence Enclosures	77	LF		
Total Cost for Water and Sewer Utility					

Interactive Water Play Area and Restroom					
1.	Interactive Water Play	1	LS		
2.	Restroom Building	1	LS		
3.	Concrete Ramp and Handrail	1	LS		
4.	Play Scape (Santa Rosa County to procure materials and installation from Playscape Vendor. Coordination with Vendor and site preparation only)	1	LS		
5.	Play Scape Concrete Header	387	LF		
6.	Ornamental Fence	641	LF		
Total for Interactive Water Play Area and Restroom					

Pier Boardwalk					
1.	Reconstruct Existing Pier Connection	1	LS		
Total for Pier Boardwalk					

Hardscape					
1.	Composite Sheet Pile	436	LF		
2.	Concrete Cap on Sheet Pile	436	LF		
3.	Decorative Concrete Plaza	1,125	SY		
4.	Rip-Rap	385	TN		
5.	Shade Structures (Santa Rosa County to procure materials and installation from Shade Structure Vendor. Coordination with Shade Structure Vendor Only)	3	EA		
6.	"Welcome to Navarre Beach" Sign	1	LS		
Total for Hardscape and Picnic Pavilions					