

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE _____ PAGE _____ OF _____ PAGES

| | | | |
|----------------------------------|-------------------|--|--|
| 2. AMENDMENT/MODIFICATION NUMBER | 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REQUISITION NUMBER | 5. PROJECT NUMBER <i>(If applicable)</i> |
| 6. ISSUED BY CODE | | 7. ADMINISTERED BY <i>(If other than Item 6)</i> CODE | |

| | | |
|---|--------------------------|--|
| 8. NAME AND ADDRESS OF CONTRACTOR <i>(Number, street, county, State and ZIP Code)</i> | (X) | 9A. AMENDMENT OF SOLICITATION NUMBER |
| | <input type="checkbox"/> | 9B. DATED <i>(SEE ITEM 11)</i> |
| | <input type="checkbox"/> | 10A. MODIFICATION OF CONTRACT/ORDER NUMBER |
| | | 10B. DATED <i>(SEE ITEM 13)</i> |

CODE _____ FACILITY CODE _____

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

| | |
|--------------------------|--|
| CHECK ONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A. |
| <input type="checkbox"/> | |
| <input type="checkbox"/> | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation data, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). |
| <input type="checkbox"/> | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: |
| <input type="checkbox"/> | D. OTHER <i>(Specify type of modification and authority)</i> |

E. IMPORTANT: Contractor is not is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

| | |
|--|---|
| 15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i> | 16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i> |
| 15B. CONTRACTOR/OFFEROR | 16B. UNITED STATES OF AMERICA |
| 15C. DATE SIGNED | 16C. DATE SIGNED |
| _____ <i>(Signature of person authorized to sign)</i> | _____ <i>(Signature of Contracting Officer)</i> |

Previous edition unusable

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The Purpose of This Amendment Is: Incorporate attached Addendum 1, dated 08 Apr 2020, associated attachments, and responses to the Site Visit Questions and Answers. Additionally, in Section F of the solicitation update FAR Clause 52.211-10, extend the Period of Performance from 270 to 345 calendar days.

Amendment 2 attachments:

- Attach 1 -Addendum 1, dated 08 Apr 2020 (1 Page)
- Attach 2 -Replacement Drawing sheets D-101, A-101, A-601, FP-101, FP-102, FP-201, FP-202, M-101, M-201, M-202, M-211, M-214, M-502, M-601, M-602, M-702, M-703 and M- 705 dated 08 Apr 2020. (18 Pages)
- Attach 3 -Specification Section 23 00 01, Make-up Air Units (12 Pages)
- Attach 4 -As-built building elevations and roof detail is being provided for reference only. (3 Pages)
- Attach 5 -Forty-Six (46) Site Visit Questions and Answers dated 09 Apr 2020.

Section A - Solicitation/Contract Form

The following changes have been made:

| <u>INFORMATION</u> | <u>FROM</u> | <u>TO</u> |
|---------------------------------|--|--|
| Contract Description | <p>- Notice to Offerors: Funds are not presently available for this effort. No award will be made under this solicitation until funds are available. The Government reserves the right to cancel this solicitation, either before or after the closing date. In the event the Government cancels this solicitation, the Government has no obligation to reimburse an offeror for any costs.\n\n- This acquisition is a HUBZone Small Business Set-Aside.\n\n- Period of Performance: 270 Calendar Days after Notice to Proceed.\n\n- Disclosure of Magnitude: The estimated amount for this project is between \$1,000,000 and \$5,000,000.\n\n- A site visit is scheduled 10 Mar 2020, 09:00 AM, Central Standard Time (CST) at the 1st Special Operations Contracting Squadron, 350 Tully St, Bldg 90339, Hurlburt Field, FL\n\n32544. Please see FAR clause 52.236-27 (Section L) for details on site visit and information required to attend. Email written request with the name of those attending the site visit to\n\nRichard Beaty, email richard.beaty.3@us.af.mil and Romeo Reyes, email romeo.reyes.3@us.af.mil. Requests must be received NLT 09 Mar 2020, 11:00 AM CST. See Section H for additional information regarding commercial vehicle and personal owned vehicle (POV) access.\n\n- SUBMISSION OF QUESTIONS: Questions regarding this solicitation must be submitted in writing in Word format to individuals listed in 52.236-27 NLT 2; 00 pm CST 5 business\ndays after the site visit.\n\n- SUBMISSION OF PROPOSALS: Offerors are responsible for submitting proposal so as to reach the Government office designated in the solicitation by the date/time specified.\n\nPersonnel requiring access to Hurlburt Field for the purpose of delivering a proposal must E-mail a written request containing the company name and name of person(s) requiring\n\naccess to Richard Beaty, email richard.beaty.3@us.af.mil and Romeo Reyes, email romeo.reyes.3@us.af.mil. Requests must be received NLT 72 hours prior to the date and time established for receipt of proposals.</p> | <p>- Notice to Offerors: Funds are not presently available for this effort. No award will be made under this solicitation until funds are available. The Government reserves the right to cancel this solicitation, either before or after the closing date. In the event the Government cancels this solicitation, the Government has no obligation to reimburse an offeror for any costs.\n\n- This acquisition is a HUBZone Small Business Set-Aside.\n\n- Period of Performance: 345 Calendar Days after Notice to Proceed.\n\n- Disclosure of Magnitude: The estimated amount for this project is between \$1,000,000 and \$5,000,000.\n\n- A site visit is scheduled 10 Mar 2020, 09:00 AM, Central Standard Time (CST) at the 1st Special Operations Contracting Squadron, 350 Tully St, Bldg 90339, Hurlburt Field, FL\n\n32544. Please see FAR clause 52.236-27 (Section L) for details on site visit and information required to attend. Email written request with the name of those attending the site visit to\n\nRichard Beaty, email richard.beaty.3@us.af.mil and Romeo Reyes, email romeo.reyes.3@us.af.mil. Requests must be received NLT 09 Mar 2020, 11:00 AM CST. See Section H for additional information regarding commercial vehicle and personal owned vehicle (POV) access.\n\n- SUBMISSION OF QUESTIONS: Questions regarding this solicitation must be submitted in writing in Word format to individuals listed in 52.236-27 NLT 2; 00 pm CST 5 business\ndays after the site visit.\n\n- SUBMISSION OF PROPOSALS: Offerors are responsible for submitting proposal so as to reach the Government office designated in the solicitation by the date/time specified.\n\nPersonnel requiring access to Hurlburt Field for the purpose of delivering a proposal must E-mail a written request containing the company name and name of person(s) requiring\n\naccess to Richard Beaty, email richard.beaty.3@us.af.mil and Romeo Reyes, email romeo.reyes.3@us.af.mil. Requests must be received NLT 72 hours prior to the date and time established for receipt of proposals.</p> |
| Begin Performance Delivery Lead | 10 Calendar Days | 345 Calendar Days |

Time Duration

Section C - Specification/SOW/SOO/ORD

The Requirements text has been modified to:

Repair Corrosion Control Facility - Provide enclosed transition areas to allow controlled disposal of contaminated protective clothing to prevent the spread of materials. Demo walls to provide new personnel door openings. An existing paint booth will be disassembled and removed under this contract. Provide two transition areas, one from the Paint Booth area and one from the Plastic Media area. Provide new roof top HVAC systems shall be supported by new steel bar joists and beams. Provide sprinkler heads to provide sprinkler coverage within the new paint booth and sanding booth, as well as removing and replacing sprinkler heads to accommodate new HVAC equipment and ductwork. Existing duct smoke detectors shall be removed. replacement of the existing HVAC system, paint booth, and sanding booth in building 90225. Remove existing HVAC system. Install one air cooled chiller, 5 air handling units, 4 make-up air units, air units, fans, hot and chilled water pump, and associated ductwork and piping. The projected period of performance from starting design to ending construction is 345 calendar days after Notice to Proceed (NTP) is issued

Section F - Deliveries or Performance

Miscellaneous text in this section has been modified to:

CLAUSES INCORPORATED BY REFERENCE

52.211-13 Time Extensions (SEP 2000)

52.247-34 F.o.b. Destination (NOV 1991)

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 345 calendar days after issuance of the Notice to Proceed. The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of \$220.80 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)