

Question No.	Reference	Question	Response
1	Section L	Can a teaming partner submit all the past performances, or does the Prime contractor need to provide a minimum amount of the past performances?	IAW Section L 4.1 - You may submit up to five (5) Past Performance Information sheets identifying active or completed contracts and/or task orders, either Government or commercial, for prime, teaming partner, and/or joint venture partner (within the same division or cost center) and you may also submit up to five (5) Performance Information Sheets for each subservice provider. IAW Section L 4.2 - If the Offeror intends to submit past performance information of a teaming arrangement member or a joint venture partner, then the Offeror shall provide sufficient information to clearly convey the roles and responsibilities that each member or partner performed. Past Performance information of team members or joint venture partners shall be consistent with the proposed roles and responsibilities that each member or partner will perform for this requirement. Identify each member's share of the prospective contract, 50/50, 51/49, etc. Clearly establish roles of each party (who is prime and who is subcontractor, who is responsible for what tasks, contract administration, proposals, work management, etc.).
2		Sheet G001, notes under Phase I & III implies we are to replace structural members in the hangar door canopy, states full length of canopy, while on sheet S111, it only shows in bays 4 & 5 on the north door.	
3		Details 2 and 3 on S111 show new steel being placed in the door canopy. How is the metal siding secured to the framing? The siding in this area of the canopy will need to be removed to replace the steel. If the siding is installed w/ rivets, what size and type of fasteners are to be used to resecure the siding to the framing	
4		Note 5 on A301 states the siding has been previously painted, confirm this refers to the canopy metal as well. When the siding is removed and reinstalled, it is likely the paint on this siding will need touched up. Please confirm this 20'+ area that is disturbed is the only area we would need to re-paint and not the entire north canopy due to the siding replacement at the header repair.	
5		Detail A/P501 shows 2 1/2" dia holes cored through the concrete for the drainage. Detail 3/S401 is showing this to be 3" dia. Which is correct? Is the 2" pipe through the holes to be sealed and if so, with what type of material? There appears to be over 60 of these drain line	
6		Detail 1/P501, shows 5/8" dia holes drilled for drainage weeps into the concrete and drainpipe on each side of the rail. Are these 500 plus holes to capped with a screen or left bare?	
7		Detail 1/P501, shows the main pipe to be 4" dia, while elsewhere this is shown to be 6"	
8		Will the contractor be required to build only a dust barrier at the inside of the work area or a complete enclosed wall?	
9		Will screened fencing be required at the exterior construction area per the phasing plan?	
10		Spec section 09 90 00, pg 16, 3.6.1, e, references floor non-slip level floors. Please provide direction as to where this is to be installed. Is the hangar floor to be re-coated? Is the infill area within the track assembly to be painted?	
11		Details 1, 2, & 3 on A401 depict the windows are to be curtain wall framing systems. Please confirm these windows can be storefront systems or manufactured aluminum windows that may not have this same window framing configuration.	
12		Can the window muntins be interior of the glass in lieu of applied to the exterior?	
13		Spec section 05 51 13, 1.4.4 Test Reports, Will the test report need to be on a window of identical size and be job specific?	
14		Will the muttons need to meet any test requirements as well? Was told they are decorative and have not been tested.	
15		Appendix A, Schedule for special testing, pg 9, Soil Testing. With this project soil excavation being at an established site and the only excavation is non-loadbearing and exterior of the building will this soil testing be required as stated?	

16		Due to the limited work area per the phasing plan and the minimum number of trades being performed on this project, please confirm the Superintendent can perform the other duties as SSHO and the QC manager.	
17		Keynote 4 on A401 states to prep and paint the exposed steel inside the canopy. Please clarify if there if we are to assume there is lead paint at these areas that will require abatement.	
18		Does there lead paint on the exterior siding on the canopy? Since this siding will need to be removed and reinstalled, will the paint need abated?	
19		Is it anticipated that the design time will take the 119 days or is this including the lead time for securing the door material and fabrication prior to starting construction on site? As well as the fabrication of the wall panels and windows. We anticipate securing and fabrication of the first door area material will likely be 60 to 90 plus days. Should we assume an agreed upon time to receive the NTP for construction after the completion of the design?	
20		The construction duration needs to be extended to 390 calendar days due to likely weather conditions that will likely impact the project. This does not include the securing and fabrication of the doors, wall panels, or windows	
21		Can CPARS be used in lieu of the PPIF?	See Amendment 002 and Update Section L 4.4.1.
22		With the government requesting contractors to hold their price for 270 calendar days, would the government allow the inclusion of the economic price adjustment clause? FAR Clause 52.216-4	Pricing is to be held through 31 Dec 2022, which is currently 199 days. The FAR Clause 52.216-4 will not be added to the contract award.
23		Per the RFP Document Section L- 4.1 The Instructions stipulate Offerors may submit "up to five (5)" Past Performance Information Sheets. Can the government please clarify a more specific threshold for acceptability and/or provide an update in Section M to include in what combination of number of "Very Relevant" projects would be needed to obtain a "Substantial Confidence" rating per table M3? For example, would one (1) Relevant Project receive higher or lower confidence rating that five (5) somewhat relevant projects?	IAW Section M 1.4.6 Table M2, each project will receive a rating based on the information in the table and while the Government will strive for maximum objectivity, the process, by its nature, is subjective; therefore, professional judgment is implicit throughout the selection process.
24		Under 4.1 Recency and Relevancy of Past Performance Information Offerors shall complete Attachment L3 "Past Performance Information," on contracts and/or task orders you consider most recent and most relevant in demonstrating your ability to perform the proposed effort. Attachment L3 is limited to 4 pages per Information Sheet. Offerors shall only submit contracts for evaluation that are both recent and relevant.you may also submit up to five (5) Performance Information Sheets for each subservice provider. What does the government mean by subservice?	The government intends that subservice provider is interchangeable with subcontractor.
25		Will the government accept all five past performance projects from the Offeror's teaming partner since they specialize if these types of hanger door projects?	IAW Section L 4.1 - You may submit up to five (5) Past Performance Information sheets identifying active or completed contracts and/or task orders, either Government or commercial, for prime, teaming partner, and/or joint venture partner (within the same division or cost center) and you may also submit up to five (5) Performance Information Sheets for each subservice provider. IAW Section L 4.2 - If the Offeror intends to submit past performance information of a teaming arrangement member or a joint venture partner, then the Offeror shall provide sufficient information to clearly convey the roles and responsibilities that each member or partner performed. Past Performance information of team members or joint venture partners shall be consistent with the proposed roles and responsibilities that each member or partner will perform for this requirement. Identify each member's share of the prospective contract, 50/50, 51/49, etc. Clearly establish roles of each party (who is prime and who is subcontractor, who is responsible for what tasks, contract administration, proposals, work management, etc.).
26		Can the Site Superintendent serve as the Quality Control Manager and Site Safety Officer (triple hat) or do we need to have three separate individuals on site?	
27		Will this project require a separate individual Superintendent, QC Manager, and SSHO?	
28		In Section L, paragraph 4.4.1 the government request the completion of an Attachment L5, Past Performance Questionnaire. Please confirm it will be acceptable to use previously submitted PPQ Attachment L7 for Northwest Florida Air Force (NWF-AF) Regional MACC_ FY22 with the above mentioned bid documents in lieu of Attachment L5 PPQ submission. This would minimize the work requested to the references.	See Amendment 002 and Update Section L 4.4.1.

